

**ROCKLIN UNIFIED SCHOOL DISTRICT  
ADDENDUM NUMBER 1 TO THE BID DOCUMENTS  
Amendment Date: January 25, 2019**

**E-rate Year 22  
RFP 2019-115 – Cabling Fiber Optic Infrastructure, 4 Sites**

**A. This Amendment shall be considered part of the bid documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original bid documents, this Amendment shall govern and take precedence. BIDDERS MUST SIGN THE AMENDMENT AND SUBMIT IT WITH THEIR BIDS.**

**B. Bidders are hereby notified that they shall make any necessary adjustments in their estimates as a result of this Amendment. It will be construed that each bidder's proposal is submitted with full knowledge of all modifications and supplemental data specified herein.**

Except as described below (identified by section title and page number), the original bid document remains unchanged. The bid documents are modified and/or clarified as follows:

1. Proposal Due Date, page 1,  
Notice to Responders, page 3,  
Due Date, page 3,  
RFP Schedule, page 5,  
Cost Proposal, page 26:

**Submittal/RFP Due Date Revised to Friday, February 22, 2019**

2. Contract, page 12 add the following sub-section:

Owner Allowance/Contingency Cost

Bidding Contractor/Vendor shall include an Owner Allowance/Contingency for this cabling project RFP 2019-115. **The Owner Allowance/Contingency shall be 10% of the total actual cost of the project. The Owner Allowance/Contingency shall be stated as a separate line item in the submittal.** If work is needed to complete the project, it will be charged on a Time and Material basis against the total Owner Allowance/Contingency line item. The remaining balance of the Owner Allowance/Contingency at the end of the project will not be invoiced to the Rocklin Unified School District, thus creating a credit to the total project cost. Unless otherwise agreed in writing, the Owner Allowance/Contingency shall be used to correct any design issues that could not reasonably have been discovered by the Contractor/Vendor during the performance of its obligations during the design, and bidding phases, and any changes requested by the owner. The use of the Owner Allowance/Contingency shall be documented in writing by the Contractor/Vendor and **authorized by the owner in writing prior to the work** being performed and the Contractor/Vendor billing for the work.

3. Campus Maps and Estimated Takeoffs with Notes, page 24:

**See updated schedule below, changes have been red-lined and highlighted:**

## Rocklin USD RFP 2019-115 ESTIMATED Cabling Fiber Optic Infrastructure 4 Sites

Location	Estimated Length in Linear Feet	Notes
<b><u>Rocklin High School</u></b>		
A - IDF Gym (Athletics)	<u>1,490 1,530</u>	District will install new 24" IDF cabinet prior to work starting, located approx. 40' from current CTC Cab in storage room
B - IDF Theater	<u>1,197 1,222</u>	District will install new 24" IDF cabinet prior to work starting, located approx. 25' from current CTC Cab in hallway
C - IDF Classrooms (Art/Photo/Home Econ)	<u>911 926</u>	District will install new 24" IDF cabinet prior to work starting, located approx. 15' from current CTC Cab in hallway
D - IDF Cafeteria	<u>891 906</u>	District will install new 24" IDF cabinet prior to work starting, located approx. 15' from current CTC Cab in storage room
E - MDF Admin	0	
F - IDF Classrooms (Science)	<u>499 514</u>	District will install new 24" IDF cabinet prior to work starting, located approx. 15' from current CTC Cab in hallway
G - IDF Classrooms (Science-Phys/Chem)	<u>618 633</u>	District will install new 24" IDF cabinet prior to work starting, located approx. 15' from current CTC in Custodial room

H - IDF Classrooms (Comp/Resource)	738	IDF/CabCTC in classroom H1, piggyback to Cab in H7 from IDF/Cab in H1
J - IDF Classrooms (English)	<del>738</del> 753	District will install new 24" IDF cabinet prior to work starting, located approx. 15' from current CTC in classroom J1
K - IDF Classrooms (Math)	911	K5
L - IDF Classrooms (Social Science)	938	
M - IDF Classrooms (Tech Center)	1,017	M3
N - IDF Library	732	
R1-6 - IDF Relocatables	858	IDF in classroom R3
R7-10 - IDF Relocatables	831	IDF in classroom R8
R11-14 - IDF Relocatables	898	IDF in classroom R12
R15-18 - IDF Relocatables	971	IDF in classroom R16
R19-22 - IDF Relocatables	1,091	IDF in classroom R20
<del>R23-289</del> - IDF Relocatables	1,084	IDF in classroom R27
R29-30 - IDF Relocatables	1,091	IDF in classroom R29
<del>V456-51</del> - IDF Relocatables (Annex)	978	<del>V459, V50, V51, Annex</del>
<del>2a</del> - IDF Stadium Snack Bar	<del>1,070</del>	<del>SK Booth passes through this IDF</del>
<del>2b</del> - IDF Stadium	1,330	Score Keeper Booth
<del>5</del> - IDF JV Baseball	<del>2,261</del>	<del>Removed from RFP - Does not exist-</del>
<del>7</del> - IDF JV Softball	<del>1,762</del>	<del>Removed from RFP - Does not exist-</del>
FM - IDF <del>Field</del> Field Maintenance	1,596	
<b>SubTotal</b>	<del>25,430</del> <b>22,616</b>	
<b>Ruhkala Elementary School</b>		
A - MDF Admin	0	
B - IDF Library	399	
C - IDF Gym/Multi	379	
D - IDF Kinder Classrooms	579	
E - IDF Classrooms	539	
F - IDF Classrooms	479	
G - IDF Classrooms	678	
H - IDF Classrooms	638	
I - IDF Relocatables	718	IDF in classroom I30, pass through E bldg

L - IDF IDF Relocatables	599	IDF in classroom L2
<b>SubTotal</b>	<b>5,007</b>	
<b>Sunset Ranch Elementary School</b>		
A - MDF Admin	0	
B - IDF Library	266	
C - IDF Gym/Multi	665	
D - IDF Kinder Classrooms	632	
E - IDF Classrooms	565	
F - IDF Classrooms	565	
G - IDF Classrooms	485	
H - IDF Classrooms	466	
I - IDF Relocatables	758	
<b>K4-33 - IDF Relocatables</b>	<b>791</b>	<b>-Removed from RFP - Does not exist</b>
<b>SubTotal</b>	<b>5,194 4,402</b>	
<b>Whitney High School</b>		
A - IDF Administration	466	
<b>B(1) - IDF Theater (Electrical Closet)</b>	<b>559</b>	<b>Exterior access East side</b>
<b>B(2) - IDF Theater (Prop Room)</b>	<b>639</b>	<b>Interior access near TA room</b>
C - IDF Classrooms (Construction/Art)	685	
D1 - IDF Classrooms (Language Arts)	618	
D2 - IDF Classrooms (Language Arts)	559	
E1 - IDF Classrooms (Math/Science)	485	
E2 - IDF Classrooms (Math/Science)	638	
F1 - IDF Classrooms (Foreign Lang)	519	
F2 - IDF Classrooms (Foreign Lang)	698	
G - IDF Cafeteria/Multi	545	
<b>H(1) - IDF Gym (Lobby)</b>	<b>798</b>	<b>-Custodial/Electrical Closet in Lobby</b>
<b>H(2) - IDF Gym (Hallway)</b>	<b>986</b>	<b>Storage closet in interior hallway</b>
J - MDF Library/Classrooms	0	
K - IDF Relocatables (ROTC)	745	
L - IDF Consecions	1,283	
M - IDF Classrooms (Pool)	1,190	-
<b>1 - IDF Softball/Baseball (North)</b>	<b>1,849</b>	<b>Score Keepers Booth</b>
<b>2a - IDF Softball (West)</b>	<b>1,463 1,192</b>	<b>Score Keepers Booth</b>
<b>2b - IDF Softball (East)</b>	<b>1,897</b>	<b>Score Keepers Booth</b>

<b>4 – IDF Baseball (South)</b>	<b>2,260</b>	<b>Score Keepers Booth</b>
7a - IDF Stadium/Football	2,062	Score Keepers Booth
7b - IDF Stadium/Football	2,288	Score Board
8/N - IDF Groundskeeping	1,995	Edge of parking lot & tennis
<b>SubTotal</b>	<b>19,445 24,956</b>	
<b>Grand Total</b>	<b>55,075 56,842</b>	

If you need further directions or clarification regarding this addendum, submit your inquiry to: [erateyr22@rocklinusd.org](mailto:erateyr22@rocklinusd.org).

**BIDDER MUST ACKNOWLEDGE THIS AMENDMENT BY SIGNING BELOW AND ATTACHING THE SIGNED AMENDMENT TO THE BID FORM:**

Company Name \_\_\_\_\_

Contact Person \_\_\_\_\_

Signature \_\_\_\_\_

Date \_\_\_\_\_

Rocklin Unified School District, Business Services Department